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MUMBAI METRO RAIL CORPORATION LIMITED 

(A JV company of Govt. of India and Govt. of Maharashtra)  

NaMTTRI Building, E-Block, Plot No.R-13,  

Bandra-Kurla Complex, Bandra (E), Mumbai- 400 051.  

Website: https://www.mmrcl.com 

REQUEST FOR PROPOSAL 

  

MMRDA e-Tendering portal : https://etendermmrda.maharashtra.gov.in 

 

Mumbai Metro Rail Corporation Limited (MMRCL) invites bids through e-Tendering portal 

from experienced Architectural Consultants on “Lumpsum rate” for the work of “Architectural 

Consultancy services for pretendering & liaisioning for the construction of proposed MMRC transit 

office in E-Block at BKC”.  

For further details please refer e-Tendering portal https://etendermmrda.maharashtra.gov.in. 

 

Date. 06/06/2016                                                                                                   

Place: Mumbai                               Sd/-                            

No. MMRC/Project Office/Architect/RFP/16                                            General Manager,        

                                                                                                                              MMRC   
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DETAILED e-TENDER NOTICE 

 
 

REQUEST FOR PROPOSAL 

 

MMRCL e-Tendering portal :https://etendermmrda.maharashtra.gov.in 

 

1. Mumbai Metro Rail Corporation Ltd (MMRC) is a Joint Venture Company of Government 

of India and Government of Maharashtra established for implementing Mumbai Metro 

Line-3 (Colaba-Bandra-SEEPZ).  

2. MMRC proposes its transit project office in E-Block, Bandra Kurla Complex, Bandra 

(East), Mumbai- 400 051. The proposed office will be Ground + 1 storey preferably of steel 

structure having tentative built up area of 3200 Sqm.  

3. Digitally Signed & unconditional online offers are invited by the General Manager, 

Mumbai Metro Rail Corporation Ltd (MMRC), from Architectural Consultants on 

“Lumpsum rate” who have carried out work of similar type and fulfilling conditions as 

under: 

4. Details of RFP : 

Sr

No 

Name of Work Cost of Blank 

Tender Form 

(In Rs.) 

Earnest Money 

Deposit (In Rs.) 

Contract 

Period       

1 2 3 4 5 

1. Architectural Consultancy services 

for pretendering & liaisioning for the 

construction of proposed MMRC 

Project office in E-Block at BKC 

Rs. 2,000/- Rs. 5,000/- 15 Months  

 

5. Online e-Tender Schedule : 

S. 

No. 

Tender Schedule Bidder Schedule Start Date & 

Time 

End Date & 

Time 

1. RFP Authorization and 

Publishing 

--------- 06/06/2016, 

1000 hrs 

06/06/2016, 

1800 hrs 

2. --------- RFP Document 

Download 

07/06/2016, 

1000 hrs 

20/06/2016, 

1800 hrs 

3. --------- Bid Preparation and 

Submission 

07/06/2016, 

1001 hrs 

21/06/2016, 

1800 hrs 

4. RFP Closing --------- 22/06/2016, 

1000 hrs 

22/06/2016, 

1800 hrs 

https://etendermmrda.maharashtra.gov.in/
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5. --------- Online Control 

Transfer of Bid 

22/06/2016, 

1801 hrs 

23/06/2016, 

1800 hrs 

6. Opening Envelope A – 

Tender Fees, EMD 

--------- 24/06/2016, 

1000 hrs 

24/06/2016, 

1300 hrs 

7. Opening Envelope B – 

Technical Bid 

--------- 24/06/2016, 

1301 hrs 

24/06/2016, 

1800 hrs 

8. Opening Envelope C – 

Financial Bid 

--------- 30/06/2016, 

1000 hrs 

30/06/2016, 

1800 hrs 

6. To be eligible the Consultants should fulfill the following criteria: 

i. The applicant entity should have valid registration as Architect from Institution of 

Architects, New Delhi; 

ii. The entity must have completed Architectural consultancy and liasioning work of at 

least two such types of works in Mumbai in last 5 financial years; 

iii. The entity should have overall experience of minimum 10 years in above business;   

7. Certificate of satisfactory completion of similar works issued by competent officer not 

below the rank of Executive Engineer as well as works being performed shall be uploaded 

online. 

8. Bidders should have valid class 2 or 3 Digital Signature Certificate (DSC) having both 

Signing and Encryption Certificates  obtained from any Certifying Authorities empanelled 

by Controller of Certifying Authorities India. In case of requirement of DSC, Bidders 

should go to 

https://etendermmrda.maharashtra.gov.in/files/mmrda/misc/Digital%20Certificate.rar and 

follow the procedure mentioned in the document Procedure for Digital Certificate. 

9. Tenderer who are participating in e-tendering for the first time shall have to obtain User ID 

& password from the abovementioned portal. 

10. In case of any queries, Bidders may contact MMRDA’s e-tendering service desk at 

etendersupport@mailmmrda.maharashtra.gov.in on any working day                             

(Phone No. 022-26597445). 

11. RFP Document can be downloaded for reference purpose from the e-Tendering Portal of 

MMRDA during the period mentioned in the tender notice. Interested Bidders have to make 

online payment of Rs. 2,000/- (Rupees Two Thousand only) inclusive of MVAT                     

(non refundable) as Tender Processing Fee using online payment gateway during bid 

https://etendermmrda.maharashtra.gov.in/files/mmrda/misc/Digital%20Certificate.rar
mailto:etendersupport@mailmmrda.maharashtra.gov.in
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preparation using i.e. Debit Card/Credit Card/Net-Banking. Tender Fee receipt can be 

system generated during bid preparation by the Bidder. 

12. The RFP shall be received online on above mentioned MMRDA official e-Tendering portal 

and shall be opened on scheduled date and time. 

13. Validity period of the offer of the RFP will be 120 days from the date of submission of the 

financial bid of the e-Tender. 

14. Bidder should upload scanned attested photocopies of all documents on above mentioned 

MMRDA official e-Tendering portal & produce in original on request by MMRC at any 

stage from e-Tender opening. 

15. Awarded tenderer shall have to submit signed copy of tender manually to the department. 

16. If there is any amendment in the tender the same shall be published on following 

MMRDA’s official e-Tender portals / website : 

 MMRDA e-Tendering Portal: https://etendermmrda.maharashtra.gov.in 

 MMRDA Website: https://mmrda.maharashtra.gov.in 

17. No Joint Ventures shall be allowed. 

18. Right to reject any or all offers without assigning any reason thereof is reserved by MMRC. 

 

 

Date. 06/06/2016                                                                                                   

Place: Mumbai                                Sd/-                           

No. MMRCL/Project Office/Architect/RFP/16                                           General Manager,        

                                                                                                                              MMRC   

 

 

 

 

 

 

 

 

 
 

https://etendermmrda.maharashtra.gov.in/
https://mmrda.maharashtra.gov.in/
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CHAPTER – 1 : INSTRUCTIONS 

 

I.A : INSTRUCTIONS TO BIDDERS 

 

1. Mumbai Metro Rail Corporation Ltd (MMRCL) is a Joint Venture Company of 

Government of India and Government of Maharashtra established for implementing 

Mumbai Metro Line-3 (Colaba-Bandra-SEEPZ).  

2. MMRCL proposes its Project office in E-Block, Bandra Kurla Complex, Bandra (East), 

Mumbai- 400 051. The proposed office will be Ground + 1 storey preferably of steel 

structure having tentative built up area of 3200 Sqm. 

3. Appointment of bidder will be for carrying out Architectural Consultancy Services 

during the construction of project office building.  

4. To be eligible the applicant should fulfill the following criteria: 

i. The applicant entity should have valid registration as Architect from Institution 

of Architects, New Delhi; 

ii. The entity must have completed Architectural consultancy and liasioning work 

of at least two such types of works in Mumbai in last 5 financial years; 

iii. The entity should have overall experience of minimum 10 years in above 

business;   

5. Consultant shall have to co-ordinate with all statutory organizations like MMRDA, 

MCGM, MCZMA, Reliance Energy, CFO, PWD & others. Consultant shall have to 

follow guidelines of these departments and obtain all types of approvals / permissions / 

NOCs / completion certificates, etc during the execution of project office building. 

6. The selection of the consultant will be made after scrutiny of their technical qualification 

as per requirement and quoted financial offer.  

7. The consultants are invited to submit Technical Proposal and Financial Proposal. 

8. The Client will make available relevant project data and reports for the project office. 

9. Please note that the Client is not bound to accept any of the conditional Proposals 

submitted. 
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10. PREPARATION OF PROPOSAL       

Fees:     

1) Tender Fees:  

 Interested Bidders have to make online payment of Rs. 2,000/- (Rupees Two Thousand 

only) inclusive of MVAT (non refundable) as Tender Processing Fee using online payment 

gateway during bid preparation using i.e. Debit Card/Credit Card/Net-Banking. Tender Fee 

receipt can be system generated during bid preparation by the Bidder 

2) Earnest Money Deposit: 

Interested Bidders have to make online payment of Rs. 5,000/- (Rupees Five Thousand 

only) (refundable) as Earnest Money Deposit (EMD) through RTGS / NEFT mode using the 

System Generated Challan. Bidders should ensure that the payment of the EMD is made at-least            

5 working days prior to the last date of Bid Preparation and Submission of the Tender Schedule 

to have seamless submission. 

Bidders need to upload scanned copy of EMD paid receipt during bid preparation.  

Bidders should mention the beneficiary details for EMD refund in the Earnest Money Deposit 

Form for fields marked as details required for Refund. MMRC / MMRDA or e-Tendering 

Service Provider will not be liable for delays caused in EMD refund due to incorrect beneficiary 

details.   

The earnest money deposit of unsuccessful bidders will be refunded through RTGS, NEFT 

mode only after finalization of the tender for which the above refund details are required. 

Bidders should also upload scanned copy of cancelled cheque along with refund letter for 

refund of their EMD payment. In case of successful bidder, amount of the earnest money 

deposit may be transferred towards part of the security deposit to be paid after the award of the 

work, if he intends to do so in writing.  

Bidders failing to complete the payment of EMD using the above mentioned process of RTGS / 

NEFT after downloading the system generated challans will not be able to submit their bids. 

Note: Kindly note that transfer of funds to MMRDA’s account through NEFT / RTGS mode, 

from the Bidders’ ICICI accounts is currently not possible. In case of funds transfer through 

NEFT / RTGS, Bidders are requested to transfer from any other bank (excluding ICICI Bank). 

 

A. Technical Proposal 

10.1    While preparing the Technical Proposal, consultants must give particular attention to 

the following: 

i)    Consultants are expected to examine all terms and instructions included in the 

RFP. Failure to provide requested information will be at their own risk and may 

result in rejection of their proposal.  



11 
 

 
 

ii) During preparation of the technical proposal consultants must give particular 

attention to the following: 

a) The required key professional staff proposed may preferably be 

employees of the firm, 

b) No alternative to key professional staff may be proposed and only one 

C.V. may be submitted for each position 

c) A good working knowledge of English language is essential for key 

professional staff on this assignment. 

d) All reports must be in English language 

10.2 The Technical Proposal shall not include any financial information. 

B. Financial Proposal 

i) The financial proposal shall be on “Lumpsum basis” as mentioned in Appendix-E 

and which should include all costs associated with the assignment. The financial 

proposal shall be furnished for key personnel, supporting staff, all other 

miscellaneous expenses, etc. commensurate with the work requirement. The 

financial proposal shall be submitted in format given at Annexure-I in RFP.  

ii) The financial proposals shall be prepared to cover the tasks mentioned in the RFP 

and also the tasks required to be carried out in order to meet the objectives.  

iii) The financial proposal shall include all the tax liability except service tax, if any, 

which must be indicated separately in the financial bid. The service tax will be 

paid separately at the rate that will be in force from time to time 

 

 

11. Consultant’s input required: 

The consultants are required to make their own assessment of the manpower required in 

terms of man - months for the different categories of personnel proposed to be deployed 

for carrying out the scope of work. The consultants are required to furnish CV’s of the 

key professional staff.  CV’s of field support staff are not required to be submitted but 

the members and man-months for such staff shall be included in the technical proposal 

and cost in respect of these personnel are to be included in the financial proposal.  
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12.  Duration of work: 

The consultants shall provide his service for time period of 15 months.  The period shall 

begin on issue of work order to them and his services shall end on certifying completion 

of the project or on taking over of the project by MMRCL which ever is later.  

 

13. GUIDEINES FOR SUBMISSION OF E-TENDER 

13.1 Bidder shall follow the instructions on the portal for submission of e-tender. 

 13.2 Bids shall be submitted online on the e-Tendering portal in ‘three electronic   

envelopes system’ within prescribed schedule. 

 

13.3 e-Envelope A 

Tenderer shall upload scanned copies of the following: 

i.     Generate Receipt for e-tender fee  

ii. Upload Receipt of Earnest Money Deposit 

 

13.4 e-Envelope B (Technical bid) 

Bidder shall upload scanned copies of the following: 

a) Certificate of registration as Architect from Institution of Architects, New Delhi  

b) Details of satisfactorily completed works of Architectural consultancy and 

liasioning work (i.e. atleast two similar kind of work) in Mumbai in last                    

5 financial years. 

c) Details of overall experience of the Architectural agency. 

d) Detailed standard forms Annexure-II, Annexure-III & Annexure-IV.  

 

13.5 e-Envelope C (Financial bid) 

a) Bidder shall quote his offer as “Lumpsum fee” electronically at the prescribed 

space in the dialog box in e-Envelope C.  

b) Upload the digitally signed copy of RFP document and Annexure-I.   
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14. Procedure for Tender opening 

Contents of e-Envelope A will be scrutinized and only those Bidders who have fulfilled 

the requirements shall be eligible for opening of e-Envelope B. Similarly, contents of 

e-Envelope B will be scrutinized and only those Bidders who have fulfilled the 

requirements shall be eligible for opening of e-Envelope C. 

The proposals of the consultant which fails to achieve the minimum requirement 

shall be rejected. Their Financial Proposals will not be opened. Determination of 

eligible consultants will be done on the basis of the Financial Proposals of the eligible 

consultants and negotiations. 

Bidder may remain present in the office of the tender opening authority at the 

time of opening of financial bids. However, the results of the financial bids of all 

bidders shall be available on the e-Tendering portal immediately after completion of 

the opening process.  

 

15. If any clarification is required should be obtained before submission of RFP. 

16. The Consultant who do not fulfill all or any of the conditions if the tender is incomplete 

in any respect, will be summarily rejected.  

17. The authority is not bound to accept the lowest Consultant. 

18.  Even though the Consultant meet the above criteria, they are subject to be disqualified if 

they have (The authority reserves the right to verify the particulars furnished  by the 

Consultant): 

a) Made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirement, conditional bid / proposal and / 

or 

b) Record of poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion, litigation history or financial failures, 

etc.  

19. Any effort by the Consultant to influence the client, in the bid evaluation, bid 

comparison or contract award decision will result in rejection of the bid.  

20. Right to reject any or all offers without assigning any reason thereof is reserved by 

MMRCL. 
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I.B : SCOPE OF WORK 

MMRCL proposes its Project office in E-Block, Bandra Kurla Complex, Bandra 

(East), Mumbai- 400 051. The proposed office will be Ground + 1 storey preferably 

of steel structure having tentative built up area of 3200 Sqm. The construction of 

office is proposed by inviting tenders in two phases as detailed below through 

contractors. The preliminary office layout drawings are prepared through General 

Consultant of the Mumbai Metro Line-3 project.   

i) 1stPhase: On priority tender for construction of structural framing, slab, walls, 

etc will be invited by MMRCL. The likely cost towards execution of these works 

is Rs. 5 Crores 

 

ii) 2nd Phase: After finalization of material specifications required for all finishing 

works like interior, external façade, furniture, plumbing, sewerage, electrical, air-

conditioning, firefighting, communication systems, landscaping, etc. The           

2nd tender will be invited by MMRCL immediately after start of 1st phase work 

for proper coordination. The likely cost towards execution of these works is                

Rs. 9 Crores  
 

 

Scope of Assignment for Architectural Consultant:   

The broad scope of work of an Architectural firm will be as follows: 

A) Pre-tendering (Time period:3 Month): 

 Preparation of detailed architectural drawings for NOC purpose; 

 To obtain all initial NOCs required for construction of Project office like IOD, CC, 

MCZMA, etc for 1st phase; 

 Finalization of material specifications for services for 2nd phase; 

 Issue of preliminary drawings for 2nd phase; 

 Preparation of estimate for comparison, tender document for 2nd phase; 

 Coordination with System’s team headed by ED (Electrical) to plan services like, 

electrical, air-conditioning, fire fighting, communication system, etc; 

 Prepare detail drawings of each of the system for tendering in 2nd phase.  
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B) During execution (Time period:12 Months): 

 Preparation of detailed architectural drawings for NOC/CC purpose; 

 Preparation of detailed working drawings for 2nd phase; 

 To obtain all permissions/approvals required during construction for 1st & 2nd phase; 

 To obtain all completion certificates regarding building structure, water supply, 

sewerage, electricity either from MMRDA/other concern departments and obtain OC, 

BCC, etc for 1st & 2nd phase; 

 To prepare & submit as built drawings in soft as well as hard copies and submit it to 

MMRCL. 
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I.C : FORM OF CONTRACT 

Lumpsum Rate Remuneration 

 This CONTRACT (hereinafter called the "Contract") is made the _________ day of the 

month of ___________, 2016, between, on the one hand, Mumbai Metro Rail Corporation Ltd  

(hereinafter called the "Employer") which expression shall, unless it be repugnant to the context 

or meaning thereof, be deemed to include its successor or successors and assignee or assignees 

of the FIRST PART and, on the other hand, M/s _______________________ (hereinafter called 

the "Consultant") of the SECOND PART. 

WHEREAS 

(a) the Employer has requested the Consultant to provide certain consulting services as 

defined in the General Conditions of Contract attached to this Contract (hereinafter 

called the "Services"); 

(b) the Consultant, having represented to the Employer that they have the required 

professional skills, and personnel and technical resources, have agreed to provide the 

Services on the terms and conditions set forth in this Contract; 

 NOW THEREFORE the parties hereto hereby agree as follows: 

1. The following documents attached hereto shall be deemed to form an integral part of this 

Contract: 

 (a) The General Conditions of Contract (hereinafter called "GC"); 

 (b) The Special Conditions of contract (hereinafter called "SC"); 

 (c) The following Appendices: 

  Appendix A: (Terms of Reference) Description of the Services         _______ 

  Appendix B: Reporting Requirements           _______ 

        Appendix C: Consultants minimum professional and supporting staff     _______ 

  Appendix D: Consultancy fees and payment schedules           _______ 

  Appendix E: Schedule of Price Bid                                              ________   

  Appendix F: Services and facilities provided by employer                   ________  

  Appendix G:   Letter of acceptance, Letter of power of attorney, etc           _______  
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2. The mutual rights and obligations of the Employer and the Consultants shall be as set 

forth in the Contract, in particular: 

 (a) The Consultants shall carry out the Services in accordance with the provisions of 

the Contract; and 

 (b) The Employer shall make payments to the Consultants in accordance with the 

provisions of the Contract. 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

respective names as of the day and year first above written. 

                          FOR AND ON BEHALF 

   MUMBAI METRO RAIL CORPORATION LTD 

 

                          By                               Authorized Representative) 

Witness:1 

Witness:-2 

FOR AND ON BEHALF OF 

[NAME OF CONSULTANT] 

 

                          By                                  (Authorized Representative) 

Witness:1 

Witness:-2
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CHAPTER – II : GENERAL CONDITIONS OF CONTRACT 

 

1. General Provisions 

1.1 Definitions 

Unless the context otherwise requires, the following terms whenever used in this Contract have 

the following meanings: 

(a)        “Applicable Law” means the laws and any other instruments having the force of law in 

India;  

(b)       “Consultant” means the successful bidder whose bid has been accepted  and who has 

been authorized to proceed with the work 

(c)     “Contract” means the Contract signed by the Parties, to which these General Conditions 

of Contract are attached together with all the documents listed in its Clause 1 that are 

the General Conditions (GCC), the Special Conditions (SCC) and the Appendices of 

such signed Contract; 

(d)      “Day” means calendar day; 

(e)       “Effective date” means the date on which this contract comes into force and effect 

pursuant to clause GC 2.1; 

(f)      " Employer" means Mumbai Metro Rail Corporation Ltd (MMRCL). 

(g)        " Engineer" means any officer designated by the Employer for the project.  

(h)       “GC” means these General Conditions of Contract; 

(i)      “Government” means the Government of Maharashtra. 

(j)      “Local currency” means the currency of the Indian Government; 

(k)      “Member”, in case the Consultants consist of a joint venture of more than one entity, 

means any of these entities, and “Members” means all these entities; 

(l)       “Party” means the Employer or the Consultants, as the case may be and Parties means 

both of them; 

(m)      “Personnel” means persons hired by the Consultants or by any Sub-consultant as 

employees and assigned to the performance of the Services or any part thereof; 

(n)        “Proposal” means the Technical Proposal and the Financial Proposal; 

(o)         “PMC” means Project Management Consultant; 

(p)         “RFP” means the Request for Proposal prepared by the MMRCL for the selection of 

Consultant; 

(q)       “SC” means the Special Conditions of Contract by which these General Conditions of 

Contract may be amended or supplemented; 

(r)      “Services” means the work to be performed by the Consultants pursuant to this Contract, 

as described in Appendix A hereto; 

(s)       “Sub-consultant” means any entity to which the Consultants subcontract any part of the 

Services in accordance with the provisions of Clause GC 3.7; and 
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(t)       “Third Party” means any person or entity other than the Government, the Employer, the 

Consultants or a Sub-consultant. 

 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of master and servant or 

of principal and agent as between the Employer and the Consultants. The Consultants, subject 

to this Contract, have complete charge of Personal and Sub-consultants, if any, performing the 

Services and shall be fully responsible for the Services performed by them or on their behalf 

hereunder. 

1.3 Law Governing Contract 

This Contract, its meaning and interpretation, and the relation between the Parties shall be 

governed by the Applicable Law in India. 

1.4 Language 

This Contract has been executed in the language specified in the SC, which shall be the binding 

and controlling language for all matters relating to the meaning or interpretation of this 

Contract. 

1.5 Headings 

 The headings shall not limit, alter or affect the meaning of this Contract. 

1.6 Notices 

1.6.1 Any notice, request or consent required or permitted to be given or made pursuant to this 

Contract shall be in writing. Any such notice, request or consent shall be deemed to have been 

given or made when delivered in person to an authorized representative of the Party to whom 

the communication is addressed, or when sent by registered mail, telegram or facsimile to such 

Party at the address specified in the SC. 

1.6.2 Notice will be deemed to be effective as specified in the SC. 

1.6.3 A Party may change its address for notice hereunder by giving the other Party notice of such 

change pursuant to the provisions listed in the SC with respect to Clause GC 1.6.2. 

1.7 Location 

 The Services shall be performed at such locations as are specified in SC hereto and, where the 

location of a particular task is not so specified, at such locations, whether in Jurisdiction of 

MCGM and or Mumbai Metropolitan Region, as the Employer may approve. 
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1.8 Authority of Member in Charge 

 In case the Consultants consist of a joint venture of more than one entity, the Members hereby 

authorize the entity specified in the SC to act on their behalf in exercising all the Consultants’ 

rights and obligations towards the Employer under this Contract, including without limitation 

the receiving of instructions and payments from the Employer. 

1.9 Authorized Representatives 

 Any action required or permitted to be taken, and any document required or permitted to be 

executed, under this Contract by the Employer or the Consultants may be taken or executed by 

the officials specified in the SC. 

1.10 Taxes and Duties 

 Unless otherwise specified in the SC, the Consultants, Sub-consultants and Personnel shall pay 

such taxes, duties, fees and other impositions as may be levied under the Applicable Law. 

2.  Commencements, Completion, Modification and Termination of Contract 

2.1 Effectiveness of Contract 

This Contract shall come into force and effect on the date (the “Effective Date”) of the 

Employer’s notice to the Consultants instructing the Consultants to begin carrying out the 

Services. This notice shall confirm that the effectiveness conditions, if any, listed in the SC 

have been met. 

2.2 Termination of Contract for Failure to Become Effective 

If this Contract has not become effective within such time period after the date of the Contract 

signed by the Parties as shall be specified in the SC, either Party may, by not less than four (4) 

weeks’ written notice to the other Party, declare this Contract to be null and void, and in the 

event of such a declaration by either Party, neither Party shall have any claim against the other 

Party with respect hereto. 

2.3 Commencement of Services 

The Consultants shall begin carrying out the Services at the end of such time period after the 

Effective Date as shall be specified in the SC. 

2.4 Expiration of Contract 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this Contract shall expire when 

services have been completed and all payments have been made at the end of such time period 

after the Effective Date as shall be specified in the SC. 
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2.5 Entire Agreement 

This Contract contains all covenants, stipulations and provisions agreed by the Parties. No agent 

or representative of either Party has authority to make, and the Parties shall not be bound or be 

liable for, any statement, representation, promise or agreement not set forth herein. 

2.6 Modification 

Modification of the terms and conditions of this Contract, including any modification of the 

scope of the Services, may only be made by written agreement between the Parties. Pursuant to 

Clause GC 7.2 hereof, however, each Party shall give due consideration to any proposals for 

modification made by other Party. 

2.7 Force Majeure 

2.7.1 Definition 

(a)       For the purpose of this Contract, “Force Majeure” means an event which is  beyond the 

reasonable control of a Party, and which makes a Party’s  performance of its obligations 

hereunder impossible or so impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to war, riots, civil disorders, earthquake, 

fire, explosion, storm, flood or other adverse weather conditions, strikes, lockouts or 

other industrial action (except where such strikes, lockouts or other industrial action are 

within the power of the Party invoking Force Majeure to prevent), confiscation or any 

other action by government agencies. 

(b)       Force Majeure shall not include (i) any event which is caused by the negligence or 

intentional action of a Party or such Party’s Sub-consultants or agents or employees, 

not (ii) any event which a diligent Party could reasonably have been expected to both 

(A) take into account at the time of the conclusion of this Contract and (B) avoid or 

overcome in the carrying out of its obligations hereunder. 

(c)       Force Majeure shall not include insufficiency of funds or failure to make any payment 

required hereunder. 

 

2.7.2 No Breach of Contract 

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to be a 

breach of, or default under, this Contract insofar as such inability arises from an event of Force 

Majeure, provided that the Party affected by such an event has taken all reasonable precautions, 

due care and reasonable alternative measures, all with the objective of carrying out the terms 

and conditions of this Contract. 
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2.7.3 Measures to be taken 

(a)       A Party affected by an event of Force Majeure shall take all reasonable measures to 

remove such Party’s inability to fulfill its obligations hereunder with a minimum of 

delay. 

(b)      A party affected by an event of Force Majeure shall notify the other party of such event 

as soon as possible, and in any event not later than fourteen (14) days falling the 

occurrence of such events, providing evidence of the nature and cause of such event, 

and shall similarly give notice of the restoration of normal conditions as soon as 

possible. 

(c)       The parties shall take all reasonable measures to minimize the consequences of any 

event of Force Majeure. 

2.7.4 Extension of Time 

Any period within which a Party shall, pursuant to this Contract, complete any action or task, 

shall be extended for a period equal to the time during which such Party was unable to perform 

such action as a result of Force Majeure. 

2.7.5  

             DELETED  

2.7.6     Consultation 

Not later than thirty (30) days after the Consultants, as the result of an event of Force Majeure, 

have become unable to perform a material portion of the Services, the Parties shall consult with 

each other with a view to agreeing on appropriate measures to be taken in the circumstances. 

2.8 Suspension 

The Employer may, by written notice of suspension to the Consultants, suspend all payments to 

the Consultants hereunder if the Consultants fail to perform any of their obligations under this 

Contract, including the carrying out of the Services, provided that such notice of suspension (i) 

shall specify the nature of the failure, and (ii) shall request the Consultants to remedy such 

failure within a period not exceeding thirty (30) days after receipt by the Consultants of such 

notice of suspension. 

2.9 Termination 

2.9.1 By the Employer 

The Employer may, by not less than thirty (30) days’ written notice of termination to the 

Consultants (except in the event listed in paragraph (f) below, for which there shall be a written 
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notice of not less than sixty (60) days, such notice to be given after the occurrence of any of the 

events specified in paragraphs (a) through (g) of this Clause GC 2.9.1 terminate this Contract: 

(a)  if the Consultant fails to remedy a failure in the performance of its obligations 

hereunder, as specified in a notice of suspension pursuant to Clause GC 2.8 

hereinabove, within thirty (30) days of receipt of such notice of suspension or within 

such further period as the Employer may have subsequently approved in writing; 

(b)  if the Consultant becomes (or, if the Consultants consist of more than one entity, if any 

of their Members becomes) insolvent or bankrupt or enter into any agreements with 

their creditors for relief of debt or take advantage of any law for the benefit of debtors 

or go into liquidation or receivership whether compulsory or voluntary; 

(c)  if the Consultant fails to comply with any final decision reached as a result of 

arbitration proceedings pursuant to Clause GC 8 hereof; 

(d)   if the Consultant submits to the Employer a statement which has a material effects on 

the rights, obligations or interests of the Employer and which the Consultants know to 

be false; 

(e)  if, as the result of Force Majeure, the Consultant is unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; or 

(f)  if the Employer, in its sole discretion and for any reason whatsoever, decides to 

terminate this Contract. 

(g)  if the Consultant, in the judgement of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract. 

For the purpose of this clause: 

“Corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to influence the action of a public official in the selection process or in contract 

execution. 

“fraudulent practice” means a misrepresentation of facts in order to influence a 

selection process or the execution of a contract to the detriment of the employer, and 

includes collusive practice among consultants (prior to or after submission of 

proposals) designed to establish prices at artificial non-competitive levels and to 

deprive the employer of the benefits of free and open competition. 

 

2.9.2 By the Consultant 

The Consultant may, by not less than thirty (30) days’ written notice to the Employer, such 

notice to be given after the occurrence of any of the events specified in paragraphs (a) through 

(d) of this Clause GC 2.9.2 terminates this Contract: 
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(a)      if the Employer fails to pay any money due to the Consultant pursuant to this Contract 

and not subject to dispute pursuant to Clause 8 hereof within forty five (45) days after 

receiving written notice from the Consultant that such payment is overdue; 

(b)        if the Employer is in material breach of its obligations pursuant to this Contract and has 

not remedied the same within forty five (45) days (or such longer period as the 

Consultant may have subsequently approved in writing) following the receipt by the 

Employer of the Consultant’s notice specifying such breach; 

(c)         if, as the result of Force Majeure, the Consultant is unable to perform a material portion 

of the Services for a period of not less than sixty (60) days; or 

(d)        if the Employer fails to comply with any final decision reached as a result of arbitration 

pursuant to Clause GC 8 hereof. 

2.9.3 Cessation of Rights and Obligations 

Upon termination of this Contract pursuant to Clause GC 2.2 or GC 2.9 hereof,  or upon 

expiration of this Contract pursuant to Clause GC 2.4 hereof, all rights and obligations of the 

Parties hereunder shall cease, except: 

(i)  such rights and obligations as may have accrued on the date of termination or 

expiration; 

(ii) the obligation of confidentiality set forth in Clause GC 3.3 hereof; 

(iii) the Consultant’s obligation to permit inspection, copying and auditing of their accounts 

and records set forth in Clause GC 3.6 (ii) hereof; and 

(iv) any right which a Party may have under the Applicable Law. 

2.9.4 Cessation of Services 

Upon termination of this Contract by notice of either Party to the other pursuant to Clause GC 

2.9.1 or GC 2.9.2. hereof, the Consultant shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a prompt and orderly manner 

and shall make every reasonable effort to keep expenditures for this purpose to a minimum. 

With respect to documents prepared by the Consultant and equipment and materials furnished 

by the Employer, the Consultant shall proceed as provided, respectively, by Clauses GC 3.9 or 

GC 3.10 hereof. 

2.9.5 Payment upon Termination 

Upon termination of this Contract pursuant to Clause GC 2.9.1 or GC 2.9.2 hereof, the 

Employer shall make the following payments to the Consultant (after offsetting against these 

payments any amount that may be due from the Consultant to the Employer). 
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(a)  Remuneration pursuant to Clause GC 6 hereof of Services satisfactorily 

performed prior to the effective date of termination. 

(b) Reimbursable expenditures pursuant to Clause GC 6 hereof for expenditures 

actually incurred prior to the effective date of termination; and 

(c)  Except in the case of termination pursuant to paragraphs (a) through (d) of 

Clause GC 2.9.1 hereof, reimbursement of any reasonable cost incident to the 

prompt and orderly termination of the Contract including the cost of the return 

travel of the Consultant’s personnel and their eligible dependents. 

2.9.6 Disputes about Events of Termination 

If either Party disputes whether an event specified in paragraphs (a) through (c) of Clause GC 

2.9.1 or in Clause GC 2.9.2 hereof has occurred, such Party may, within forty-five (45) days 

after receipt of notice of termination from the other Party, refer the matter to dispute settlement 

pursuant to Clause GC 8 hereof. 

3. Obligations of the Consultant 

3.1 General 

3.1.1 Standard of Performance 

The Consultant shall perform the Services and carry out their obligations hereunder with all due 

diligence, efficiency and economy, in accordance with general accepted professional techniques 

and practices, and shall observe sound management practices, and employ appropriate advanced 

technology and safe and effective equipment, machinery, materials and methods. The 

Consultant shall always act, in respect of any matter relating to this Contract or to the Services, 

as faithful advisers to the Employer, and shall at all times support and safeguard the Employer’s 

legitimate interests in any dealings with Sub-consultants or Third Parties. 

3.1.2 Law Governing Services 

The Consultant shall perform the Services in accordance with the Applicable Law and shall 

take all practicable steps to ensure that any Sub-consultants, as well as the Personnel of the 

Consultant and any Sub-consultants, comply with the Applicable Law.  

3.2 Conflict of Interests 

3.2.1 Consultant Not to Benefit from Commissions, Discounts, etc. 

The remuneration of the Consultant pursuant to Clause GC 6 hereof shall constitute the 

Consultant’s sole remuneration in connection with this Contract or the Services and, subject to 

Clause GC 3.2.2 hereof, the Consultant shall not accept for their own benefit any trade 

commission, discount or similar payment in connection with activities pursuant to this Contract 
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or to the Services or in the discharge of their obligations hereunder, and the Consultant shall use 

their best efforts to ensure that any Sub-consultants as well as the Personnel and agents of either 

of them, similarly shall not receive any such additional remuneration. 

3.2.2  DELETED 

3.2.3     Consultant not to engage in Certain Activities 

The Consultant agree that, during the term of this Contract and after its termination, the 

Consultant and any entity affiliated with the Consultant, as well as any Sub-consultant and any 

entity affiliated with such Sub-consultant, shall be disqualified from providing goods, works or 

services (other than the Services and any continuation thereof) for any project resulting from or 

closely related to the Services. 

3.2.4 Prohibition of Conflicting Activities 

The Consultant shall not engage, and shall cause their Personnel as well as their Sub-

consultants and their Personnel not to engage, either directly or indirectly, in any of the 

following activities: 

(a)    during the term of this Contract, any business or professional activities in the 

Government’s     country which would conflict with the activities assigned to them under 

this Contract; and 

(b)     after the termination of this Contract, such other activities as may be specified in the SC. 

3.3 Confidentiality 

The Consultant, their Sub-consultants and the Personnel of either of them shall not, either 

during the term or within two (2) years after the expiration of this Contract, disclose any 

proprietary or confidential information relating to the Project, the Services, this Contract or the 

Employer’s business or operations without the prior written consent of the Employer. 

3.4 Liability of the Consultant 

Subject to additional provisions, if any, set forth in the SC, the Consultant’s liability under this 

Contract shall be as provided by the Applicable Law. 

3.5 Insurance to be Taken Out by the Consultant 

The Consultant (i) shall take out and maintain, and shall cause any Sub-consultants to take out 

and maintain, at its (or the Sub-consultants’, as the case may be) own cost but on terms and 

conditions approved by the Employer, insurance against the risks, and for the coverage, as shall 

be specified in the SC, and (ii) at the Employer’s request, shall provide evidence to the 

Employer showing that such insurance has been taken out and maintained and that the current 

premiums therefore have been paid.  
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3.6 Accounting, Inspection and Auditing 

The Consultant (i) shall keep accurate and systematic accounts and records in respect of the 

Services, hereunder, in accordance with internationally accepted accounting principles and in 

such form and detail as will clearly identify all relevant time charges and cost, and the bases 

thereof (including such bases as may be specifically referred in the SC); (ii) shall permit the 

Employer or its designated representative periodically, and up to one year from the expiration 

or termination of this Contract, to inspect the same and make copies thereof as well as to have 

them audited by auditors appointed by the Employer. 

3.7 Consultant’s Actions Requiring Employer’s Prior Approval 

The following shall obtain the Employer’s approval in writing before taking any of the 

following actions: 

(a)  appointing such members of the Personnel as are listed in Appendix C (Key 

designations and minimum supporting staff ‘Consultant’s Sub-consultants Key 

Personnel”) 

(b)  entering into a subcontract for the performance of any part of the Services, it being 

understood (i) that the selection of the sub-consultant and the terms and conditions of 

the subcontract shall have been approved in writing by the Employer prior to the 

execution of the subcontract, and (ii) that the Consultant shall remain fully liable for the 

performance of the Services by the Sub-consultant and its Personnel pursuant to this 

Contract; and 

(c)  Any other action that may be specified in the SC. 

3.8 Reporting Obligations 

The Consultant shall submit to the Employer the reports and documents specified in Appendix 

B hereto, in the form, in the numbers and within the time periods set forth in the said Appendix 

B. 

3.9 Documents Prepared by the Consultant to be the Property of the Employer 

All plans, drawings, specifications, designs, reports, other documents and software prepared by 

the Consultant for the Employer under this Contract shall become and remain the property of 

the Employer, and the Consultant shall, not later than upon termination or expiration of this 

Contract, deliver all such documents to the Employer, together with a detailed inventory 

thereof. The Consultant may retain copy of such documents and software. Restrictions about the 

future use of these documents and software, if any, shall be specified in the SC. 
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3.10 Equipment and Materials Furnished by the Employer 

Equipment and materials made available to the Consultant by the Employer, or purchased by 

the Consultant with funds provided by the Employer, shall be property of the Employer and 

shall be marked accordingly. Upon termination or expiration of this Contract, the Consultant 

shall make available to the Employer an inventory of such equipment and materials and shall 

dispose of such equipment and materials in accordance with the Employer’s instructions. While 

in possession of such equipment and materials, the Consultant, unless otherwise instructed by 

the Employer in writing, shall insure them at the expense of the Employer in an amount equal to 

their full replacement value. 

4. Consultant’s Personnel  

4.1 General 

The Consultant shall employ and provide such qualified and experienced Personnel and Sub-

consultants as are required to carry out the Services. 

4.2 Description of Personnel 

(a)       The titles, agreed job descriptions, minimum qualification and estimated periods of 

engagement in the carrying out of the Services of each of the Consultant’s Key 

Personnel are described in Appendix C. If any of the Key Personnel has already been 

approved by the employers his / her name is listed as well. 

(b)      If required to comply with the provisions of Clause GCC 3.1.1 hereof, adjustments with 

respect to the estimated periods of engagement of Key Personnel set forth in Appendix 

C may be made by the Consultant by written notice to the Employer, provided (i) that 

such adjustments shall not alter the originally estimated period of engagement of any 

individual by more than 10% or one week, whichever is larger, and (ii) that the 

aggregate of such adjustments shall not cause payments under this Contract to exceed 

the ceilings set forth in Clause GC 6.1 (b) of this Contract. Any other such adjustments 

shall not be made without the Employer’s written approval. 

(c)        If additional work is required beyond the scope of the Services specified in Appendix A, 

the estimated periods of engagement of Key Personnel set forth in Appendix C may be 

increased by agreement in writing between the Employer and the Consultant, provided 

that any such increase shall not, except as otherwise agreed, cause payments under this 

Contract to exceed the ceilings set forth in Clause GC 6.1 (b) of this Contract. 
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4.3 Approval of Personnel 

The Key Personnel and Sub-consultants listed by title as well as by name in Appendix C as 

hereby approved by the Employer. In respect of other Key Personnel which the Consultant 

proposes to use in carrying out of the Services, the Consultant shall submit to the employer for 

review and approval a copy of their biographical data and (in the case of Key personnel to be 

used within the country of the Government).  If the Employer does not object in writing (stating 

the reasons of the objection) within twenty-one (21) calendar days from the date of receipt of 

such biographical data and (if applicable) such certificate, such Key Personnel shall be deemed 

to have been approved by the Employer. 

4.4 Working Hours, Overtime, Leave etc. 

DELETED 

4.5 Removal and / or Replacement of Personnel 

(a)   Except as the Employer may otherwise agree, no changes shall be made in the Key 

Personnel. If, for any reason beyond the reasonable control of the Consultant, it 

becomes necessary to replace any of the Personnel, the Consultant shall forthwith 

provide as a replacement a person of equivalent or better qualifications. 

(b)    If the Employer (i) finds that any of the Personnel has committed serious misconduct or 

has been charged with having committed a criminal action, or (ii) has reasonable cause 

to be dissatisfied with the performance of any of the Personnel, then the Consultant 

shall, at the Employer’s written request specifying the grounds therefore, forthwith 

provide as a replacement a person with qualifications and experience accept able to the 

Employer. 

(c)    Any of the Personnel provided as a replacement under Clauses (a) and (b) above, the 

rate of remuneration applicable to such person as well as any reimbursable expenditures 

(including expenditures due to the number of eligible dependents) the Consultant may 

wish to claim as a result of such replacement, shall be subject to the prior written 

approval by the Employer. Except as the Employer may otherwise agree, (i) the 

Consultant shall bear all additional travel and other costs arising out of or incidental to 

any removal and / or replacement, and (ii) the remuneration to be paid for any of the 

personnel provided as a replacement shall not exceed the remuneration which would 

have been payable to the Personnel replaced. 

4.6  

            DELETED 
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5. Obligations of the Employer 

5.1 Assistance and Exemptions 

Unless otherwise specified in the SC, the Employer shall use its best efforts to ensure that the 

Government shall:  

(a)  assist the Consultant, Sub-consultants and Personnel with such documents as shall 

be necessary to enable the Consultants, Sub-consultants or Personnel to perform the 

Services. 

(b)        assist for the Personnel and, if appropriate, their eligible dependents to be provided 

promptly with all necessary entry documents required for their stay in India. 

(c)               DELETED 

(d)               issue to officials, agents and representatives of the Government all such instructions 

as may be necessary or appropriate for the prompt and effective implementation of 

the Services; 

(e)                assist the Consultant and the Personnel and any Sub-consultants employed by the 

Consultants for the Services from any requirement to register or obtain any permit 

to practice their profession or to establish themselves either individually or as a 

corporate entity according to the Applicable Law; 

(f)                grant to the Consultant, any Sub-consultant and the Personnel of either of them the 

privilege, pursuant to the Applicable Law, of bringing into Government’s country 

reasonable amounts of foreign currency for the purpose of the services or for the 

personnel use of the personnel and their dependents and of withdrawing any such 

amounts as may be earned therein by the personnel in the execution of the services 

; and  

(g)               Provide to the Consultant, Sub-consultants and Personnel any such other assistance 

as may be specified in the SC. 

5.2 Access to Land 

The Employer warrants that the Consultant shall have, free of charge, unimpeded access to all 

land in the Government’s country in respect of which access is required for the performance of 

the Services. The Employer will be responsible for any damage to such land or any property 

thereon resulting from such access and will indemnify the Consultant and each of the Personnel 

in respect of liability for any such damage, unless such damage is caused by the default or 

negligence of the Consultant or any Sub-consultant or the Personnel of either of them. 
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5.3 Changes in the Applicable Law 

If, after the date of this Contract, there is any change in the Applicable Law with respect to 

taxes and duties which increase or decreases the cost or reimbursable expenses incurred by the 

Consultant in performing the Services, then the remuneration and reimbursable expenses 

otherwise payable to the Consultant under this Contract shall be increased or decreased 

accordingly by agreement between the Parties hereto, and corresponding adjustments shall be 

made to the ceiling amounts specified in Clause GC 6.1 (b). 

5.4 Services, Facilities and Property of the Employer 

The Employer shall make available to the Consultant and the Personnel, for the purposes of the 

services and free of any charge, the services, facilities and property described in Appendix E at 

the times and in the manner specified in said Appendix E, provided that if such services, 

facilities and property shall not be made available to the Consultant as and when so specified, 

the Parties shall agree on (i) any time extension that it may be appropriate to grant to the 

Consultants for the performance of the Services, (ii) the manner in which the Consultant shall 

procure any such services, facilities and property from other sources, and (iii) the additional 

payments, if any, to be made to the Consultants as a result thereof pursuant to Clause GC 6.1 (c) 

hereinafter. 

5.5 Payment 

In consideration of the Services performed by the Consultant under this Contract, the Employer 

shall make to the Consultant such payments and in such manner as is provided by Clause GC 6 

of this Contract. 

5.6 Counterpart Personnel 

(a)  If so provided in Appendix E hereto, the Employer shall make available to the 

Consultant, as and when provided in such Appendix E, and free of charge, such 

counterpart personnel to be selected by the Employer, with the Consultant’s advice, as 

shall be specified in such Appendix E. Counterpart personnel shall work under the 

exclusive direction of the Consultant. If any member of the counterpart personnel fails 

to perform adequately any work assigned to him by the Consultant, which is consistent 

with the position occupied by such member, the Consultant may request the 

replacement of such member, and the Employer shall not unreasonably refuse to act 

upon such request. 

(b)        DELETED 
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6. Payments to the Consultant 

6.1 Cost Estimates; Ceiling Amount 

(a)     An estimate of the cost of the Services payable in local currency is set forth in Appendix 

D. 

(b)        Except as may be otherwise agreed under Clause GC 2.6 and subject to Clause GC 6.1 

(c), payments under this Contract shall not exceed the ceilings in local currency 

specified in the SC. The Consultant shall notify the Employer as soon as cumulative 

charges incurred for the Services have reached 80% of either of these ceilings. 

(c)       Notwithstanding Clause GC 6.1 (b) hereof, if pursuant to clauses GC 5.3, 5.4 or 5.6 

hereof, the Parties shall agree that additional payments in local currency shall be made 

to the Consultant in order to cover any necessary additional expenditures not envisaged 

in the cost estimates referred to in Clause GC 6.1(a) above, the ceiling or ceilings, as 

the case may be, set forth in Clause GC 6.1 (b) above shall be increased by the amount 

or amounts, as the case may be, of any such additional payments. 

6.2 Remuneration and Reimbursable Expenditures 

(a)       Subject to the ceilings specified in Clause GC 6.1 (b) hereof, the Employer shall pay to 

the Consultant (i) remuneration as set forth in Clause GC 6.2 (b), and (ii) reimbursable 

expenditure as set forth in Clause GC 6.2 (c). If specified in the SC, said remuneration 

shall be subject to price adjustment as specified in the SC. 

(b)      Remuneration for the Personnel shall be determined on the basis of time actually spent 

by such Personnel in the performance of the Services after the date determined in 

accordance with Clause GC 2.3 and Clause 2.3 (or such other date as the Parties shall 

agree in writing) at the rates referred to, and subject to such additional provisions as are 

set forth, in the SC. 

(c)       Reimbursable expenditures actually and reasonably incurred by the Consultant in the 

performance of the Services, as specified in Clause SC 6.3 (b)  

6.3 Currency of Payment 

(a)         DELETED    

(b)        The SC shall specify which items of remuneration and reimbursable expenditures shall 

be paid, respectively, in foreign and in local currency. 

6.4 Mode of Billing and Payment 

 Billing and payments in respect of the Services shall be made as follows: 

(a)        DELETED         

(b)        As soon as practicable and not later than fifteen (15 days) after the end of each calendar 

month during the period of the Services, the Consultant shall submit to the Employer, 
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in duplicate, itemized statements, accompanied by copies of receipted invoices of the 

amounts payable pursuant to Clauses GC 6.3 and 6.4 for such month.  Each such 

separate monthly statement shall distinguish that portion of the total eligible costs 

which pertains to remuneration from that portion which pertains to reimbursable 

expenditures. 

(c)       The Employer shall cause the payment of the Consultant periodically as given in 

schedule of payment above within sixty (60) days after the receipt by the Employer of 

bills with supporting documents. Only such portion of a monthly statement that is not 

satisfactorily supported may be withheld from payment. Should any discrepancy be 

found to exist between actual payment and costs authorized to be incurred by the 

Consultant, the Employer may add or subtract the difference from any subsequent 

payments. Interest at the rate specified in the SC shall become payable as from the 

above due date on any amount due by, but not paid on, such due date. 

(d)       The final payment under this Clause shall be made only after the project completion 

report and a final statement, identified as such, shall have been submitted by the 

Consultant and approved as satisfactory by the Employer. The Services shall be deemed 

completed and finally accepted by the Employer and the project completion report and 

final statement shall be deemed approved by the Employer as satisfactory ninety (90) 

calendar days after receipt of the final report and final statement by the Employer 

unless the Employer, within such ninety (90) day period, gives written notice to the 

Consultant specifying in detail deficiencies in the Services, the final report or final 

statement. The Consultant shall thereupon promptly make any necessary corrections, 

and upon completion of such corrections, the foregoing process shall be repeated. Any 

amount which the Employer has paid or caused to be paid in accordance with this 

Clause in excess of the amounts actually payable in accordance with the provisions of 

this contract shall be reimbursed by the Consultant to the Employer within thirty (30) 

days after receipt by the Consultant of notice thereof. Any such claim by the Employer 

for reimbursement must be made within twelve (12) calendar months after receipt by 

the Employer of a final report and a final statement approved by the Employer in 

accordance with the above. 

(e)       All payments under this Contract shall be made to the account of the Consultant 

specified in the SC. 

 

7. Fairness and Good Faith 

7.1 Good Faith 

The Parties undertake to act in good faith with respect to each other’s rights under this Contract 

and to adopt all reasonable measures to ensure the realization of the objectives of this Contract. 
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7.2 Operation of the Contract 

The Parties recognize that it is impractical in this Contract to provide for every contingency 

which may arise during the life of the Contract, and the Parties hereby agree that it is their 

intention that this Contract shall operate fairly as between them, and without detriment to the 

interest of either of them, and that, if during the term of this Contract either Party believes that 

this Contract is operating unfairly, the Parties will use their best efforts to agree on such action 

as may be necessary to remove the cause or causes of such unfairness, but no failure to agree on 

any action pursuant to this Clause shall give rise to dispute subject to arbitration in accordance 

with Clause GC 8 hereof. 

 

8. Settlement of Disputes 

8.1 Amicable Settlement 

The Parties shall use their best efforts to settle amicably all disputes arising out of or in 

connection with this Contract or the interpretation thereof. 

8.2 Dispute Settlement 

Any dispute between the Parties as to matters arising pursuant to this Contract which cannot be 

settled within thirty (30) days after receipt by one Party of the other Party’s request for such 

amicable settlement may be submitted by either Party for settlement in accordance with the 

provisions specified in the SC. 

------------------ 
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CHAPTER. III :  SPECIAL CONDITIONS OF CONTRACT 

Number of  

GC Clause 

A. Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract. 

1.1(i)  “Government” means the Government of Maharashtra. 

1.4  The language is:  English 

1.6.1  The address are: 

a)  Employer: Mumbai Metro Rail Corporation Ltd (MMRCL)  

              NaMTTRI Building, Plot No. R-13, E-Block, Bandra Kurla    

              Complex, Bandra (East), Mumbai -  400 051  

 

  b)  Consultant:………………………………………………………………. 

    ……………………………………………………………….. 

    ……………………………………………………………….. 

      Fax: E-mail : 

1.6.2 Notice will be deemed to be effective as follows: 

(a)  in the case of personal delivery or registered mail, on delivery; 

(b)in the case of e-mail, 24 hours following confirmed transmission 

1.7       Location: Between City Park & Tata Housing, E-Block, Bandra Kurla Complex 

1.8       No joint ventures are allowed 

1.9 The Authorized Representatives are: 

For the Employer:  The General Manager (Depot), MMRCL (Engineer) 

                                     Phone- 022-26384624  E-mail: charuhas.jadhav@mmrcl.com 

 For the Consultant: ……………………………………………… 

         …………………………………………………… 

1.10 The consultant, Sub-consultants and the Personnel shall pay the taxes, duties, fees, 

levies and other impositions levied under the existing, amended or enacted laws during 

life of this contract and the employer shall perform such duties in regard to the 

deduction of such tax as may be lawfully imposed. 

mailto:charuhas.jadhav@mmrcl.com
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2.2       The time period shall be 45 days.  

2.3 The time period shall be 7 days. 

2.4 The time period of contract shall be 15 months (Phase.1 = 3 Month, Phase.2 = 12 

Month). 

 The time period will commence from work order issued to Consultant for work. 

3.4.  Limitation of the Consultant’s Liability towards the Employer. 

(a)  Except in case of gross negligence or willful misconduct on the part of the Consultant 

or on the party of any person or firm acting on behalf of the Consultant in carrying out 

the Services, the Consultant, with respect to damage caused by the Consultant to their 

Employer’s property, shall not be liable to the Employer : 

           (i)   for any indirect or consequential loss or damage; and 

            (ii) for any direct loss or damage that exceeds (A) the total payments for 

Professional Fees and Reimbursable Expenditures made or expected to be made 

to the Consultant hereunder, or (B) the proceeds the Consultant may be entitled 

to receive from any insurance maintained by the Consultant to cover such a 

liability, whichever of (A) or (B) is higher. 

(b) This limitation of liability shall not affect the Consultant’s liability, if any, for damage 

to Third Parties caused by the Consultants or any person or firm acting on behalf of 

the Consultant in carrying out the Services. 

3.5 The risks and the coverage shall be as follows: 

(a)  Third Party motor vehicle liability insurance as required under Motor Vehicles 

Act, 1988 in respect of motor vehicles operated in India by the Consultant or 

their Personnel or any Sub-consultants or their Personnel for the period of 

consultancy. 

(b)  Third Party liability insurance with a minimum coverage, of Rs. 5.00 lacs for 

the period of consultancy. 

(c)  Professional liability insurance, as mentioned in Clause 3.4 (a) (ii) above, with a 

minimum coverage equal to estimated remuneration and reimbursable. 

(d)  Employer’s liability and workers’ compensation insurance in respect of the 

Personnel of the Consultants and of any Sub-consultant, in accordance with the 

relevant provisions of the Applicable Law, as well as, with respect to such 
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Personnel, any such life, health, accident, travel or other insurance as may be 

appropriate; and 

(e)  Insurance against loss of damage to (i) equipment purchased in whole or in a 

part with funds provided under this Contract, (ii) the Consultants’ property used 

in the performance of the Services, and (iii) any documents prepared by the 

Consultant in the performance of the Services. 

3.7(c)   The other actions are: 

(i) Taking any action under a civil works contract designating the Consultant as 

"Engineer", for which action, pursuant to such civil works contract, the written approval 

of "Employer" is required. 

3.9 The Consultant shall not use these documents for purposes unrelated to this Contract 

without the prior written approval of the Employer. 

4.2 (c)  DELETED 

4.6 The person designated as “Senior Architect” in Appendix C, shall serve in that capacity 

as specified in GCC Clause 4.6. 

5           The Employer shall provide preliminary drawings & requirements of the project to the 

consultant giving sufficient details.  

6.1.(b) The ceiling in local currency is the fee prescribed in the Appendix-D  

6.2.(a)  Price adjustments are set further in Appendix-D   

6.2 (b)             DELETED 

6.3(b)  DELETED. 

6.4 (c)  The interest rate is:  Nil 

6.4 (e)  Local currency:                       Rupees 

8.2 Disputes shall be settled in accordance with the following provisions: 

8.2 If a dispute of any kind whatsoever arises between the Engineer and the Consultant in 

connection with, or arising out of, the Contract or the scope of the work, whether during 

the study period or after completion of the study and whether before or after repudiation 

or termination of the Contract, including any dispute as to any opinion, instruction, 

determination, certification or valuation of the Engineer, the matter shall be in the first 
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place, be referred in writing to the Engineer within 30 days of its occurrence for review, 

with a copy to the Employer. If the Consultant fails to refer the dispute for review 

within 30 days, the Engineer’s decision shall be final and binding on the Consultant. 

Such reference shall state that it is made pursuant to this Clause. No later than the 

fourteenth day after the day on which he received such reference, the Engineer shall 

give notice of his decision to the Employer and the Consultant. Such decision shall state 

that it is made pursuant to this Clause. 

Notwithstanding the arising of any dispute, unless the Contract has already been 

repudiated or terminated, the Consultant shall, in every case, continue to proceed with 

the work with all due diligence and the Consultant and the Engineer shall give effect 

forthwith to every such decision unless and until the same shall have been revised, as 

hereinafter provided. 

8.2.1 If either the Employer or the Consultant disagrees with the decision of the Engineer, the 

decision shall then be referred by the Employer or by the Consultant, within 30 days of 

the decision of the Engineer to the Steering Committee comprising not more than three 

members constituted by the General Manager of the Employer for the project. Provided 

that each of three persons so nominated by the General Manager shall have 

independence and impartiality beyond justifiable doubt.   A copy of such reference shall 

also be endorsed to the Engineer. The Committee shall give its advice in writing to the 

Employer within 30 days of receipt of notification by it. The Committee may call upon 

the Engineer and the Consultant to hear their case before giving its advice. The decision 

of the committee shall be final and binding on both employer and consultant.  
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CHAPTER – IV : APPENDICES  

APPENDIX-A : TERMS OF REFERENCE 

 

1. Introduction : 

1.1 MMRCL proposes its Project office in E-Block, Bandra Kurla Complex, Bandra 

(East), Mumbai- 400 051. The proposed office will be Ground + 1 storey preferably 

of steel structure having tentative built up area of 3200 Sqm.  

1.2 In order to quickly take up the implementation of the work it is proposed to appoint 

suitable architectural consultant with proven relevant experience in implementing 

projects of a similar nature and size. The consultants may submit their proposals 

considering the above-mentioned components. 

 

2. Objective of the Consultancy: The objectives of the consultancy are to : 

i)      To obtain all initial NOCs / permissions for 1st Phase; 

ii) Finalization of material specifications, preparation of estimate, tender document, 

drawings for 2nd Phase; 

iii) To obtain completion certificates. 

 

 3. Scope of Work:   

The broad scope of work of an Architectural firm will be as follows: 

 

A) Pre-tendering: 

 Preparation of detailed architectural drawings for NOC purpose; 

 To obtain all initial NOCs required for construction of Project office like IOD, CC, 

MCZMA, etc for 1st phase; 

 Finalization of material specifications for services for 2nd phase; 

 Issue of preliminary drawings for 2nd phase; 

 Preparation of estimate for comparison, tender document for 2nd phase; 

 Coordination with System’s team headed by ED (Electrical) to plan services like, 

electrical, air-conditioning, fire fighting, communication system, etc; 

 Prepare detail drawings of each of the system for tendering in 2nd phase.  

 

 



40 
 

 
 

B) During execution: 

 Preparation of detailed architectural drawings for NOC/CC purpose; 

 Preparation of detailed working drawings for 2nd phase; 

 To obtain all permissions/approvals required during construction for 1st & 2nd phase; 

 To obtain all completion certificates regarding building structure, water supply, 

sewerage, electricity either from MMRDA/other concern departments and obtain OC, 

BCC, etc for 1st & 2nd phase; 

 To prepare & submit as built drawings in soft as well as hard copies and submit it to 

MMRCL. 

 

4. Scope and detailed Tasks under 1st Phase - The tasks under this part are described 

below: 

  4.1 NOCs:  The Consultant shall obtain all types of initial NOC’s/permissions like 

IOD, CC, etc from MMRDA & other competent Authorities. The project office 

site falls in CR-II zone and the consultant shall obtain required permissions from 

MCZMA. The consultant shall obtain all relevant NOCs regarding water supply, 

sewerage, electricity, fire fighting, etc from competent Authorities. 

  4.2 Drawings: The consultant shall prepare detailed architectural drawings for NOC 

purpose with number of copies on relevant paper sizes required for submission to 

Competent Authorities. It is anticipated that all main drawings will be prepared 

as CAD files.  Nevertheless, not all Mumbai agencies have the necessary 

equipment for CAD application and thus, record copy drawings should be output 

as plans on material which is stable, permanent and from which copies can be 

easily reproduced.  All plans and drawings will be produced at standard size 

(international AO series).   

4.3 Material Specifications: The Consultant shall finalize material specifications of 

all items required for 2nd phase like interior, external façade, furniture, plumbing, 

sewerage, electrical, air-conditioning, firefighting, communication systems, 

landscaping, etc. To plan services like electrical, air-conditioning, fire fighting, 

communication system, etc the consultant shall coordinate with System’s team 

headed by ED (Electrical). The specifications should be based on relevant 

characteristics and/or performance and should not be particular to any one 

manufacturer, supplier of equipment or country.   

4.4 Bills of Quantities and Cost Estimate:  Based on the full design, bills of 

quantities with detailed measurements shall be prepared for all items of work 

required for 2nd phase.  The breakdown of items shall be in accordance with the 
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standard adopted by MMRCL / PWD / MCGM / Environmental Department / 

Pollution Control board/REL, etc. The Consultant will estimate costs for 

individual work items and thus make an estimate of cost of the complete scheme.  

Costs shall be identified with and without taxes and duties in and shall be 

summarized in the form required by employer. 

4.5 Bid Document: The bid documents should include all specifications for works, 

materials and equipment necessary for the preparation of the complete bid 

package.  If particular national or other standards are cited, then bidding 

documents should state that equipment, materials or workmanship which meet 

other standards ensuring equivalent or higher quality and which are compatible, 

will also be accepted. The documents will be adequate and complete to enable 

the implementing authority to seek bids for the construction of the works in 

accordance with the Government of Maharashtra standard procurement 

procedures. The documents will include, but will not necessarily be limited to: 

i)          bid notice and advertisement; 

ii) The "contract" namely, the Conditions of Contract, Addition General 

Conditions and Specifications, General Conditions 

iii) The technical / Construction Specifications 

iv) Special Conditions of Contract 

v) Bill of Quantities 

vi) Tender Drawings 

vii) Reference documents 

 

4.6 Reporting Requirements for 1st Phase : (a) The consultant shall prepare and 

submit the reports on material specifications, estimates and Bid Documents, 

etc. These reports shall initially be submitted in the draft format and shall be 

approved by MMRCL subject to if any modifications.  Consultant shall submit 

adequate number of final reports with necessary modifications if any as 

suggested by the MMRCL.  The tentative list of reports is mentioned in the 

later sections of the TOR. 

i) Inception Report:  The consultant shall submit the Inception Report 

addressing the following issues : 

a) Total scope of project. 

b) Anticipated Problems in implementation of the project. 
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c) Whether the project can be implemented or is likely to be 

inadvertently delayed due to the problems mentioned above. 

d) Assessment of the time required for construction and possibility of 

phased construction. 

 

                             The estimated cost of work should be calculated with an accuracy of + 10%. 

 

5. Scope and detailed Tasks under 2nd Phase :  The tasks under this part are 

described below: 

5.1  Completion Certificates:  The Consultant shall obtain all permissions/approvals 

required during construction for 1st & 2nd phase. The consultant shall also  

obtain all completion certificates regarding building structure, water supply, 

sewerage, electricity either from MMRDA/other concern departments and 

obtain OC, BCC, etc for 1st & 2nd phase. 

5.2 Drawings (Architectural/working/As built): The consultant shall prepare 

detailed drawings for CC purpose with number of copies on relevant paper sizes 

required for submission to Competent Authorities. It is anticipated that all main 

drawings will be prepared as CAD files. Nevertheless, not all Mumbai agencies 

have the necessary equipment for CAD application and thus, record copy 

drawings should be output as plans on material which is stable, permanent and 

from which copies can be easily reproduced.  All plans and drawings will be 

produced at standard size (international AO series).   

 

6. Manpower Deployment: 

6.1 Key Professional Staff for (1st Phase & 2nd Phase) 

i) Senior Architect; 

ii) Junior Architect. 

6.2  Other supporting staff on need base such as Civil / Environmental / Electrical / 

HVAC Engineer, draftsman, Assistant shall be included by the consultant and 

mentioned. 
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6.3 After award of the contract the Employer expects all the proposed key 

personnel to be available during implementation of the contract. The Employer 

will not consider substitutions during contract implementation except; under 

exceptional circumstances up to a maximum of one third of the key personnel.  

In case of replacements the Supervision Consultant will ensure that there is a 

reasonable overlap between the staff to be replaced and the replacement.  The 

replacement should be strictly with the acceptance of MMRCL. 

7. Accommodation, Laboratories and Vehicles :  The Consultant will be responsible for 

making his own arrangement for all his accommodation and vehicles for transportation 

of office staff/field staff etc. (including crew, maintenance and repairs thereof). No 

separate payment will be made on this account.   

8. Outputs:  The various outputs required from the Consultant have been stated in the 

descriptions of the Tasks (see below). 

Sr. 

No. 

Activity / Report Nos. Duration in months 

after commencement 

 1st Phase   

1. Report on different Tasks as per 

TOR 

3 Monthly 

2. Final Report  3 at the end of 1st phase 

3. Bid documents 1  

 2nd Phase   

6. Monthly Progress Report 3 Monthly 

7. Project completion report 3 On completion of the 

project 

 Consultant shall have to keep up-to-date record of the activities performed during the 

consultancy period.  

9. Broad Qualification & Experience Requirement for Key Professional Staff : 

1. SENIOR ARCHITECT : 

1.1     Qualifications and experience : He shall be a qualified Architect with at least 10 years 

professional experience of planning Commercial multistoried building planning work 

contracts of size and magnitude to the proposed projects. This is a senior managerial 

position and candidates should have a proven record of managerial capability in planning / 

directing / managing major civil engineering planning works. He should be fluent in 

English. 
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2. JUNIOR ARCHITECT : 

2.1   Qualifications and experience : He shall be a qualified Architect with at least 5 years 

professional experience of planning Commercial multistoried building planning work 

contracts of size and magnitude to the proposed projects. This is a junior managerial 

position and candidates should have a proven record of managerial capability in planning / 

directing / managing major civil engineering planning works. He should be fluent in 

English. 
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APPENDIX - B 

REPORTING REQUIREMENTS 

1.0 Reports 

1.1 Monthly Progress Reports : The Consultant shall, by no later than the eighth working 

day after the end of each month, prepare a brief progress report summarizing the work 

undertaken for the preceding month along with progress photographs. The report will 

outline any problems encountered (administrative, technical or financial) and give 

recommendations on how such problems may be resolved. The reports shall also be 

submitted in electronic format in addition to 3 numbers of hard copies. 

 

1.2 Project Completion Report : The Consultant shall prepare a comprehensive completion 

report before taking over by the Employer. The reports shall summaries the problems 

encountered, solutions undertaken, and recommendations for future projects of a similar 

nature. The Engineer shall summaries and consolidate in a single Team Final Report the 

key information from the completion reports. 

 

1.3 As built drawings: The Consultant shall submit the ‘As built’ drawings. A CD along with 

back up and hard copies of approved as-built drawings shall be submitted to MMRCL for 

records. 
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Appendix.C 
 

CONSULTANT’S MINIMUM KEY PROFESSIONAL & SUPPORTING STAFF  

 

Name of Work: Architectural Consultancy services for pretendering & liaisioning for the  

                            construction of proposed MMRCL Project office in E-Block at BKC  

 

  

Sr. 

No. 

Name Designat

ion 

Reports 

Due / 

Activities 

Manmonth Deployment 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 

Phase-1 & Phase-2 (Key Professional staff) 

1  Senior 

Architect 
                

2  Junior 

Architect 
                

  Total                 

 

Phase-1 & Phase-2 (Supporting Staff) 

1                   

2                   

3                   

4                   

5                   

6                   

  Total                 
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APPENDIX - 'D' 

 

CONSULTANCY FEES AND PAYMENT SCHEDULE 

 

1. Fee: As quoted/ agreed/ negotiated. Agreed consultancy fee payable under this contract, the 

consultants shall be eligible to receive the fees as detailed in this schedule 

2.The Consultant’s  quotation:  The Consultant shall provide the services as per the contract at 

the rates quoted/agreed by the consultant’s quotation. 

3.Final Fee payable to the consultant: The Lumpsum fee as per the contract at the rates 

quoted/agreed by the consultant.    

4. Break-up of the fees payable for the different phases: The total fee payable will be 

divided into 4 parts and paid as indicated below: 

Action Percentage 

Fees 

Time limit 

from date of 

work order 

a)  After obtaining of all initial NOCs like IOD, CC, 

MCZMA, etc.  

10 % * 2 Months 

b) Finalization of material specifications, preparation of 

block estimate, tender document including drawings for 

2nd phase   

30% 3 Months 

c)  Obtaining of all permissions / approvals required during 

construction, etc for 1st& 2nd phase 

40%         

(in suitable 

phases) 

6 Months 

to 14 Months  

d) Obtaining of all completion certificates regarding building 

structure, water supply, sewerage, electricity either from 

MMRDA/other concern departments and obtain OC, 

BCC, etc for 1st& 2nd phase 

20 % 15 Months 

Total 100 %  

* If CC is obtained by MMRCL at its own, the percentage fee will be reduced by 2 %. 
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APPENDIX - 'E' 

SCHEDULE OF PRICE BID 

 

 

To,  

The General Manager, 

MMRCL, BKC, MMRCL. 

 

 Subject: Architectural Consultancy services for pretendering & liaisioning for the  

                            construction of proposed MMRCL Project office in E-Block at BKC 

 

 Sir, 

 We wish to provide the consultancy services for the above project; the services required 

are described in the RFP. Services & deployment of manpower are described in our technical 

proposal.  Our quotes for the projects are as follows: 

Fees quoted for the Project 

S. 

No 

Name of Work Time limit for 

Consultancy  

Lumpsum Fees  

1 Architectural Consultancy services 

for pretendering & liaisioning for the 

construction of proposed MMRCL 

Project office in E-Block at BKC 

Phase-1 = 3 Month,  

 

Phase-2 = 12 Month,  

 

Total = 15 Months 

In figures:-  ……….. 

 

In Words:- …………. 

 

(Details of the above % fee is as shown in Annexure-I) 

 

The above proposal is inclusive of all taxes and duties except service tax which will be paid 

separately at the rate that will be in force from time to time 

 We hereby undertake to provide the services as required by MMRCL and our offer is 

valid for 120 days.  

 Thanking you.  

            

                                                                                        Signature of Consultant 

                                                                                     (Authorized Representative) 
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Annexure-I 

 

 
Following pro forma justifying your quoted Lumpsum fees  

      

A- Remuneration for Key Professional Staff : 

S. 

No. 

Position Salary per 

month  

Requirement for 15 months as 

per form Appendix.C (Pg 46) 

Total  salary 

1 Senior Architect    

2 Junior Architect    

 Total cost (A) for 15 months                     Rs.  

 

B- Remuneration for Supporting Staff : 

S. 

No. 

Position Salary per 

month  

Requirement for 15 months as 

per form Appendix.C (Pg 46) 

Total  salary 

1     

2     

3     

4     

 Total cost (B) for 15 months  Rs.  

 

C- All other Miscellaneous expenses : 

 All other local Services rentals, transportation, utilities, survey,                

preparation of printing drawings (any size & number)/reports, 

office furniture & equipment, communication etc. complete     

      Total Cost (C) for 15 months 

 

 

Total Cost of Consultancy work i.e. 

(A+B+C) = D 

Rs.  
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Annexure-II 

 

 

LIST OF SIMILAR WORKS COMPLETED IN LAST FIVE YEARS 

 

 

Sr 

No 

Details Work-1 Work-2 

1 Name and Type of Project, State, Location   

2 Name and address of client   

3 Cost of Consultancy fees (Rs)   

4 Date of award   

5 Scheduled date of completion   

6 Actual date of completion   

7 Description of project   

8 Details of Key staff involved   

9 Description of actual services performed 

by staff 

  

10 Remarks   

 

Note:-Work order / completion certificate copies, must be enclosed, from competent Authority 

 

 

 

 

                                                                                                                  Seal and signature of bidder  
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Annexure-III 

 

 

LIST OF SIMILAR WORKS IN HAND 

 

 

Sr 

No 

Details Work-1 Work-2 

1 Name and Type of Project, State, Location   

2 Name and address of client   

3 Contract cost of Consultancy fees (Rs)   

4 Date of award   

5 Scheduled date of completion   

6 Description of project   

7 Details of Key staff involved   

8 Description of services to be performed by 

staff 

  

9 Remarks   

 

Note:- Work order / agreement copies, must be enclosed, from competent Authority 

 

 

 

 

                                                                                                                  Seal and signature of bidder  
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Annexure-IV 

 

 

Annual turnover of the Organization i.e. Cost of projects handled during the last five years and 

financial status supported with income tax clearance certificates 

 

Sr No Financial Year Annual Income Value of work for which 

consultancy rendered 

    

    

    

    

    

    

    

 

Note:- Turnover certificate & Audited balance sheet certified by Chartered account must be furnished 

 

 

 

                                                                                                                  Seal and signature of bidder  
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Annexure-V Drawing 

 

Drawing No.1: Location Plan  
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Drawing No.2: Floor Plan           
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APPENDIX - 'F' 

 

Services & Facilities Provided by the Employer 

 

 

DELETED 
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APPENDIX - 'G' 

 

Letter of Acceptance, Letter of Power of Attorney, etc. 


