
Sr. 

No. Clause Ref. No. Original Clause Query Proposal by Bidder Clarification/ Modified Clause

1

2: Key Events and 

Dates

Last Date for submission of bids - 

6th April 2015 till 3.00 PM

The time given for the submission is less than 20 days, it is therefore 

requested to extend the timelines of the submission to a later date.

Atleast the time should be 

extended till 20th April 15.

The Section 2:  Key Date ans Events , point no. 6 stands modified as :

Last Date (deadline) for submission of bids - 10th April 2015 till 3.00 PM

2

3.11 :Earnest 

Money Deposit

The lead bidder and the consortium 

partner has to jointly submit the EMD 

amount

The time given for the submission is less than 15 days and since there 

has to be a legal agreement or MOU that has to be made between the two 

partners before we get into a consortium. It is therefore requested to 

extend the timelines of the submission to a later date.

Atleast the time should be 

extended till 15th April 15.

The Section 2:  Key Date ans Events , point  no.7 stands modified as :

Online EMD and Tender Fee Submission - Latest by 8th April 2015 to 

avoid any clearing house delays

3

2: Key Events and 

Dates-Submission 

Date

3. Along following two queries, there is one more request that considering 

the March end as financial year ending, it’s been very busy. So is there 

any possibility that MMRCL can extend tender submission deadline by 

approx.. 8 to 10 days?

Refer Clarification Point. No. 1

4

3.19 - Process 

Evaluation (Point 

No.3) , Page No. 16

Bidders scoring 70 marks or above 

in technical evaluation (Envelope B) 

will be considered to be eligible for 

financial evaluation (Envelope C)

Our Understanding: We understand that the objective of the RFP is to 

design a robust, user friendly website to attract maximum flux of the 

citizens, government agencies and media houses to access the content 

through this medium. Accordingly, the total focus given to the design is 40 

Marks out of 100. However, the bidder qualifying for the Envelop C is 70 

Marks. Therefore the focus on design may be deviated.

It is proposed that either the RFP 

should be have higher criteria for 

qualifying to the Envelope C or 

the RFP can follow the QCBS 

model.

The Section 3.19 : Process of Evaluation stands modified as :

Bidders scoring 75 marks or above in technical evaluation (Envelope B) 

will be considered to be eligible for financial evaluation (Envelope C)

5

3.19 - Evaluation - 

Technical (Point 

No.4) , Page No. 17

Please note that such a Demo may 

be called from each technically 

qualified Bidder before opening of 

Financial Proposal or only from the 

selected Bidder after the evaluation 

of Financial Proposals. In any case, 

in the event of any deviation from the 

factual information provided by the 

Bidder in his Technical Proposal, 

MMRCL can reject the Bid.

Query: In case the demo is called after financial proposal, what will be the 

parameters of evaluation for MMRCL to award the work to the bidder.

The demo should be part of the 

Technical Evaluation. 

Accordingly, the scoring should 

be done on set parameter as 

defined by MMRCL.

The Section 3.19 :  Evaluation -Technical stands modified as :

A Demo cum presentation shall be called from each pre qualified Bidder 

before opening of Financial Proposal.In any case, in the event of any 

deviation from the factual information provided by the Bidder in his 

Technical Proposal, MMRCL can reject the Bid.

6

3.20 Technical 

Evaluation Criteria 

(Last item: 

Functionality / 

Integration 

Compliance)

Query: Integration of GIS System: Is 

it only consuming the webservice 

provided by the GIS Vendor. NA

It could be either integration of a webservice provided by the GIS Vendor 

or creation of a web service by writing a code  

7

3.20 Technical 

Evaluation Criteria 

(Quality of 

Resource 

Proposed)

Onsite Project Manager having PM 

experience in Government/PSU 

domain = 5 yrs : 2 marks having PM 

experience in Government/PSU 

domain > 5 yrs : 4 marks Web 

Designer designing experience= 3 

yrs :2 Designer having designing 

experience> 3 yrs:3 marks Onsite 

Content Writer/Manager 

Writer/Manager having 

experience=3 yrs:2 marks 

Writer/Manager having 

experience>3 yrs:3 marks

As specified in the technical qualification criteria, it is proposed to deploy 

two resource (Onsite Project Manager & Onsite Content Manager). 

However as refered in section no. 4.5 Resources & Manpower (Point 

No.2) It is propsed to deploy only one resource

Please refer Section 4.5: Resourcing and Manpower, Point no. 1, it is 

mentioned that dedicated Project Manager is required to be present onsite 

but not for Full time.

Response to Queries by Bidders for Tender "RFP for Design, Development, Hosting and Maintenance of Website/Portal for MMRC for 2 years."



8

3.20 Technical 

Evaluation Criteria 

(Development & 

Hosting 

Experience)

No of website/ portal designed/ 

developed/ hosted and maintained in 

last 3 years for Government/PSU, 

with each order for a minimum value 

of 15 lakhs NA

It is requested to either sum up 

the total value of all 3 websites / 

portals for past 3 years to 45 

lakhs or reduce the minimum 

value of the each project from 15 

lakhs to 10 lakhs The tender condition remains unchanged

9

3.19 Process of 

Evaluation The Evaluation of the said Tender Should be Done on QCBS basis The tender condition remains unchanged

10

3.20 Technical 

Evaluation Criteria CMM level 5 and ISO 9001:2008 to be included as a part of TEC The tender condition remains unchanged

11

3.19: Evaluation- 

Technical

Demo of Prototype: The Bid 

Evaluation and Technical Committee 

may also call for a full Demo/ 

prototype of the proposed solution 

application. The Bidder will be 

required to demonstrate the 

functionality of the proposed solution 

as declared by him in his Technical 

Proposal 

Will the demo/prototype required for both Website and Intranet Portal? 

What would be the scope for prototype?

Demo/Prototype is required only for website. For Scope of Prototype,  Pls. 

refer Section 3.20 :Technical Evalaution-Proposed Solution for Portal

12

3.20 Technical 

Evaluation Criteria Development & Quality of Resources criteria is not SME friendly

Please refer clarification no. 8 regarding  Development & Hosting 

Experience under Section 3.20:Technical Evaluation Criteria. Tender 

clause remains unchanged for Quality of Resources to be deployed under 

Section 3.20:Technical Evaluation Criteria.

4.6 Project 

Timeline, 

Deliverables and 

Payment Schedule

Project Timeline, Deliverables and 

Payment Schedule:

Preparation of SRS, FRS : T+ 15 

days

UAT Website/Portal –Standard 

Features : T+ 30 days

Go-Live Website/Portal- Standard 

Features : T+ 45 days

UAT Website/Portal- Advanced 

Features : T+ 150 days

Audit, Training, Manuals : T+ 160 

days

Go-Live Website/Portal- Advanced 

Features : T+ 180 days

Please change the delivery 

schedule as suggested below:

Preparation of SRS, FRS : T+ 30 

days

UAT Website/Portal –Standard 

Features : T+ 90 days

Go-Live Website/Portal- 

Standard Features : T+ 120 days

UAT Website/Portal- Advanced 

Features : T+ 180 days

Audit, Training, Manuals : T+ 210 

days

Go-Live Website/Portal- 

Advanced Features : T+ 240 

days

The tender condition remains unchanged

14

4.1 Project 

Components Timeline - Phase-1: T+45 days 

This is a very aggressive timeline for the expected scope; it can have an 

impact on application design/application stability.

T+60 days Please refer clarification no. 13
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4.6 Project 

Timeline, 

Deliverables and 

Payment Schedule

Payment Milestone Please change the playment 

miletone as suggested below:

30% on Preparation of SRS, 

FRS

30% of the fees to be paid on Go-

Live- Website/Portal- Standard 

Features

30% of the fees to be paid on Go-

Live- Website/Portal- Advanced 

Features

10% of the fees to be paid after 3 

months of Support post 

completion.

The tender condition remains unchanged

16

2. Hosting, 

Operations and 

Maintenance Fees 

Hosting, O&M, Manpower annual 

fees as quoted in the financial bid 

will be paid at the end of the year 

and after submission of bank 

guarantee for the same amount. 

MMRCL will release the payment 

within 30 days of submission of 

invoice subject to invoice and all 

supporting documents being in order Should be paid on monthly basis.

Section 4.6 :Project Timeline, Deliverables and Payment Schedule, 

subsection 2: Hosting, Operation and Maintenance Fees stands modified 

as :

Hosting, O&M, Manpower annual fees as quoted in the financial bid will be 

paid  on Half Yearly basis.In case of hosting services is started or stopped 

during mid-year, the pro rata amount will be paid. MMRCL will release the 

payment within 30 days of submission of invoice subject to invoice and all 

supporting documents being in order.

17

4.6:1. Payment of 

Fees 

20% of the fees to be paid on Go-

Live- Website/Portal- Standard 

Features and successful 

performance of website as directed 

by MMRCL. 

75% of the fees to be paid on Go-

Live- Website/Portal- Advanced 

Features and successful 

performance of website as directed 

by MMRCL. 

5% of the fees to be paid after 3 

months of Support post completion. Cost towards software licenses 

& provisioning of hardware etc 

should be paid upfront. Please refer clarification no.16

18

4.6:1. Payment of 

Fees 

Software licenses Would the bid need to include only the bill of materials for third party 

software licenses (e.g. from Microsoft)? Or do we need to include the 

costs of these licenses as well in the proposal. The bid needs to have Cost of Licenses in the proposal (if relevant to the 

project)

19 3.19 Pre-Qualification Criteria

1. We were previously CMMi Level 3 but with India entity in 2011 we 

opted for ISO 20000 so will it be fine? or it is just scoring or evaluation 

criteria? The tender condition remains unchanged

20 3.19 Pre-Qualification Criteria

2. Is it mandatory to have minimum 150 technical people/IT staff?

The tender condition remains unchanged

21 General

Being a niche player, we take up only a few projects in a year but execute 

them with excellence.   It will be helpful if the pre-qualification criteria are 

considered as desirable instead of essential.  We have executed projects 

of similar depth and complexity (major web portals, extranets, intranets, 

self-service applications, legacy integration & mobile apps)

The tender condition remains unchanged

22

4.2: 

Features/Modules: 

Phase 1 

email management Question: Please elaborate the Requirement of  email management?

MMRCL has procured MS Exchnage with Lync solition which would be 

hosted in a separate environment
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4.2: 

Features/Modules: 

Phase 2

Advanced Features which includes 

but not limited to Integration with 

citizen services like grievance 

redressal system, RTI Module, 

Project Progress tracker system, 

Project R&R info Module, Public 

Information Module, Internal Portal 

Modules for Employees such as 

leave management, Travel desk 

management, Employee Self 

Service Apps, including Workflow for 

approvals etc.

Please provide the Architecture, Technology/Hosting Environment for all 

the modules which are ready with MMRCL. 

a. Provide list of modules ready, How do you propose to integrate with 

existing module. Where these modules are deployed and how to provide 

connectivity.

b. Provide list of modules to be developed in Phase 2 & Phase 3

There is no IT system / module which is presently used

24

4.2: General 

Requirements: 

1. Portal

The portal should provide log in for 

Internal employees as well as 

external Users allowing internal 

users different access rights than 

external users. 

Question: What modules are expected for external users and in what 

phase these modules will be planned.

Modules relevant for  external users would include  compliant 

management system, which would be part of Phase 2

25

4.2: Primary 

Content

The information shall be collected by 

the successful bidder from various 

officers of the MMRCL within one 

week of the date of contract.

Question: the time frame of one week is very less. Suggest to increase 

time frame.

No change possible in the timeline. The content will be provided to the 

successful bidder by MMRC from time to time

26

4.2 Search Should support index and search 

web sites, file shares, Exchange 

Server, Lotus Notes, Documentum 

and FileNet. Should be able to 

provides access to 

registered Web services (e.g. Seibel, 

SAP, etc.), line of business systems 

and databases such as SQL Server, 

Oracle, DB2, etc., so that these 

systems 

are crawled and searched with 

integrated relevance and results in a 

single user interface.

Please elaborate the crawling feature?

Crawling is the process of locating, fetching and storing pages/ ability to 

traverse interlinked pages just like a web search

27

4.2: Access and 

Personalisation:

Support multi-languages (English, 

Hindi, Marathi). The portal systems 

shall also allow users to select their 

language preference and 

automatically 

convert portal user interface to the 

language preference.

Question: Please clarify multilingual feature to be implemented only for 

Anonymous users for dissemination of information.

It should be in Marathi and English

28

General Query Scope In order to provide a fair estimate, we may need to make certain 

assumptions regarding Phase 2 & Phase 3 scope - e.g. no of self service 

applications and their complexity, etc. 

The bidders may do so as appropriate

29

General Query 1. Payment gateway integration is required as part of which module?

This shall be decided later

30

General Query

2. How many department sites to be considered for Intranet Portal? Not relevant

31

General Query

3. The proposed portal/ solution must be able to integrate with leading 

ERP applications, Mobile Applications, Web Applications etc. Which 

applications to be considered for integration?

Applications like ERP, GIS etc., which would be envisaged later. The 

Portal should be able to consume relevant web services

32

4.2: General 

Requirements

Should be Benchmarked with 

competitive metro portals in India 

and world over Can MMRCL provide any reference sites/portals? The bidders may do so as appropriate
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4.2: General 

Requirements

The new portal shall be developed 

for the Microsoft Windows Server 

platform or Red Hat Enterprise Linux 

with any one of the following Web 

Application Frameworks / Web 

Content Management Systems / 

Application Server Software (at the 

latest stable version) such as: PHP: 

Drupal, Joomla; Java: Tomcat, 

JBoss; Microsoft SharePoint; 

LifeRay; WebSphere Or any other 

explicitly authorized by the 

department on solution provider‘s 

request and recommendation. 

How is MMRCL planning to evaluate and compare the Open Source and 

Licensed Platforms? Commercially, the licensed platform based financial 

bids will always be higher than the Open Source based bids. A case in 

sight is the eTendering Portal is a JAVA based system. The tender condition remains unchanged

34

4.3: 2. Sizing 

Considerations

Portal Response time  

Static pages <1 seconds 

Dynamic pages: < 2 seconds 

fetched from portal database) This is very aggressive for CMS driven pages.

An appropriate and suitable response time may be discussed with the 

successful bidder

35

4.2: 13. Technical 

Requirements

To have the flexibility to be linked to 

any existing/ future applications

Question: Please elaborate requirement because integration of any 

application depends on the architecture and technology stack of 

provider application? Applications like ERP, GIS etc., which would be envisaged later. The 

Portal should be able to consume relevant web services

36

3.5 Consortium and 

Joint Ventures

The lead bidder and the consortium 

partner shall be jointly and severally 

responsible to MMRCL for the 

fulfilment of the provisions of the 

contract Query: The work order will only be given to the Lead Bidder?

The work order should also be 

given to the Consortium Partner 

as the Consortium partner will be 

jointly and severly responsible to 

MMRCL Consortium Partners' name will be mentioned in the Work order

37

3.16 

Disqualification 

iii. The Bidder qualifies the Proposal 

with his own conditions. 

Criteria of performance (page loading in < 1.0 sec etc) not achievable. 

Can a relaxation be made?

An appropriate and suitable response time may be discussed with the 

successful bidder

38

3.16 

Disqualification 

xvii. Bidder doesn‘t agree to the 

Terms and Conditions Payment terms put serious pressure on cash flows for SME bidders. The tender condition remains unchanged

39 3.17 Bid Opening

iv. At the end of the evaluation of the 

Technical Proposals, MMRCL shall 

invite bidders who have qualified for 

the opening of the Financial 

Proposals. The date, time, and 

location of the opening of Financial 

Proposals will be informed by 

MMRCL separately and individually 

to qualified bidders

Since the financial bid opening date is not known, the bid validity will be 

180 days post the date of FB opening. The tender condition remains unchanged

40 4.4: 2. Training

Online Training Modules Question: Please elaborate online training module requirements.

Video tutorials can be made which can be uploaded online


