

Mumbai Metro Rail Corporation Ltd
202, 2nd Floor and 801& 803, 8th Floor, Hall Mark Business Plaza,
Opp. Gurunanak Hospital, Sant Dyaneshwar Marg,
Bandra (East), Mumbai - 400 051

Addendum-1

Date:01/07/2022

Name of Work: -	Supply, Installation and Commissioning of 1.5 TPD capacity Bio-methanation plant along with electricity generation from municipal organic wet waste with 1 year operation and maintenance at LT market, D Ward, Mumbai
NIT No: -	MML3/Planning/ENV/CER/WTE/22/2022

The e-tender notice was published on 03/06/2022 in three newspapers namely Indian express, Navbharat and Samana for inviting bids for above mentioned work. Corrigendum issued in the same newspapers on 30/06/2022 for extension of time for submission of bids.

Pre bid meeting was held on 17/06/2022 at MMRCL office in person. All concerned are hereby informed to take note of the following addendum:

Sr. No.	Addendum
1.	Following text is added in A- work experience of chapter I, section 1 of detailed e- tender notice after the word, the minimum value of work xxx including GST. “The value of executed works shall be brought to current costing level by enhancing the actual value of work at the rate of 5 % per annum.”
2.	For last 2 paras of clause 1.4 of guidelines for e- tender of Chapter I following shall be substituted. “Udyog Aadhar / Udyam registration issued by MSME department with NIC code relevant to the scope of work of this project would be accepted as MSME certificate”.
3.	Following text is added in clause 1.5 of details of performance security deposit of guidelines of e tender after the word xxx in format acceptable to MMRCL;

	“OR in the form of Term Deposit in the name of MMRC.”
4.	Clause 15 of the chapter VIII (a) of contracts for work stands deleted.
5.	Following is added in column 4 of Price center 1 of chapter VIII (d)- key dates / schedule of payment / compensation for delay. “If agency doesn’t take mobilization advance then this amount will be paid during the payment of price center – 2”.
6.	Following new contact phone numbers are substituted in clause (i) of – 1 Details of tender of Section 1 of detailed e-tender notice of chapter - I “Phone- 022-69061353/ 370; Tender wizard phone nos- 8951944383 / 9674758719”.
7.	First para of clause (d) - completion period, under point 1- details of tender under section 1 of chapter I is amended as below. “6 months for Design supply, Installation and commissioning of bio methanation plant along with electricity generation unit after issuance of work order includes trial runs of 30 days and also monsoon period”.
8.	For serial no 17 of online monitoring and data system under indicative list of equipment / materials of sub section 2.3 of section 2, following is substituted. “Online monitoring for Bio methanation process parameters and deliverables such as gas and electricity generated. Manual monitoring for waste processed on daily basis Data / records would be maintained”.
9.	Following is added after clause 8 in sub section 2.2 of section 2. “Clause 9 - Amount for net metering shall be deposited by successful bidder and thereafter reimbursed from MCGM”.

10.	Following is substituted for price center 6* of column 4 for (a & b) under chapter VIII (d) of key dates / schedule of payment / compensation for delay. "25% amount of O&M cost would be released every quarter over 12 months period on recommendation of MCGM".
11.	Following is added after clause 9 in sub section 2.2 of section 2. "Clause 10 - Existing structure will be demolished safely with the prior permission of competent authority and also waste generated would be disposed by the successful bidder agency".
12.	Following is added after clause 10 in sub section 2.2 of section 2. "Clause 11 - MCGM will collect final slurry (Digestate) to be used as a liquid fertilizer for gardening."

Other tender conditions remain unchanged as per original publication. Further details and tender document are available on our website www.mmrc.com and www.tenderwizard.com/MMRC.

sd/-
Executive Director (Planning)