

## **Mumbai Metro Rail Corporation Limited**

## 1st Floor, Namttri Building, Behind MMRDA, Near Jetwan, Bandra Kurla Complex, Plot No. R-13, E-Block Bandra (East), Mumbai- 400-051 Tel: 022-26384602

## **Corrigendum -3**

Mumbai Metro Rail Corporation (MMRC) invited bids from eligible bidders through e-Tendering as detailed below. In continuation to the queries received, please note that the last date of submission of Bid has been extended.

Sr. No.	Parameters	Details			
1.	Tender/Bid No	MMRDA/MMRC/000346			
2.	Division	MMRC IT Cell			
3.	Name of Tender/Bid	Request for Proposal for " <i>Supply, Installation and Commissioning of</i> <i>Enterprise Resource Planning (ERP) in Mumbai Metro Rail</i> <i>Corporation (MMRC) by System Integrator including associated</i> <i>Hardware, Software and Licenses along with its implementation,</i> <i>integration and maintenance support</i> "			
4.	Contact Details	Shri. R. K Sharma Executive Director (Electrical) 4th Floor, Namttri Building, Bandra Kurla Complex, Bandra (East), Mumbai—400-051 E-mail: <u>itpmo.mmrc@gmail.com</u>			
5.	Important Dates	Milestone	From Date/Time	To Date/Time	
		Bid Document download	03.11.2015 from 3 pm (IST)	08.01.2016 till 5 pm (IST)	
		Last date of online submission	-	08.01.2016 till 5 pm (IST)	

This e-RFP with all corrigendum's shall be available for free download on registration at https://etendermmrda.maharashtra.gov.in as per the above mentioned dates. The submission of the e-RFP response is through MMRDA e-tendering portal only. For participating in this e-RFP and avoiding last minute technical challenges if any, the guidelines mentioned in the e-RFP document on e-Tendering Portal shall be followed by all the bidders.

The bidders shall go through the eTender SOP and FAQs hosted at MMRDA eTendering portal for detailed understanding of e-tendering submission process. For any eTendering support, mail MMRDA e-tendering Helpdesk at etendersupport@mailmmrda.maharashtra.gov.in or call Helpdesk on 022-26595971.

Date: 23.12.2015 Place: Mumbai SD/-Managing Director, MMRC